

PARK PROJECT #031 A

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: In the HP Park Fountain front Lawn

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (2) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal Quercus paulustrus (Pinn Oak) Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	8	\$ 12.00	\$ 96.00	
15 Gallon Trees.	2	\$ 70.00	\$ 140.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 440.78	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 B

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: Turf & Bedding around HP Park Main House

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (1) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer. Remove
the existing warm season grass amend the
soil as needed and plant approximately
1,550 sq ft of cool season sod.



Plant (1) 15-Gal Prunus cerasifera (Flowering Plum) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer, Remove the existing warm season grass and then Amendment the soil as Needed. Plant approximately 1,550 sq ft of cool season sod and adjust the irrigation system as Approved by the Holbrook Palmer Landscape Master Plan and the Park & Recreation Commission. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	55	\$ 33.69	\$ 1,852.95	55
LABOR GKII	55	\$ 28.70	\$ 1,578.50	55
Wooden Tree Stakes & Tree Ties	5	\$ 12.00	\$ 60.00	
15 Gallon Trees.	1	\$ 70.00	\$ 70.00	
Misc Parts, Fertilizer & Materials	3	\$ 80.00	\$ 240.00	
1,550 sq ft of cool season sod	1,550	\$ 0.83	\$ 1,286.50	
Irrigation adjustments & Misc Parts	3.5	\$ 200.00	\$ 700.00	
Total Cost Estimate			\$ 5,787.95	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 C

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: In the HP Park North Parking Lot Bedding

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (1) 15-Gal Tree Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (1) 15-Gal Betula pendula (Birch) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	1	\$ 33.69	\$ 33.69	1
LABOR GKII	1	\$ 28.70	\$ 28.70	1
Wooden Tree Stakes & Tree Ties	2	\$ 12.00	\$ 24.00	
15 Gallon Trees.	1	\$ 70.00	\$ 70.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 236.39	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 D

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Children's Play Area

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Install clean washed white sand to match the existing sand in the play area. Approximate 12.5 yd



Install clean washed white sand to match the existing sand in both play areas. Approximately 12.5 yd. If approved, work on the Project will begin after October 15, 2017. Sand to be approved by the Town of At

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	4	\$ 33.69	\$ 134.76	4
LABOR GKII	4	\$ 28.70	\$ 114.80	4
Wooden Tree Stakes & Tree Ties	0	\$ 12.00	\$ -	
Clean washed white sand 2 12.5 CY	12.5	\$ 70.00	\$ 875.00	
Misc Parts, Fertilizer & Materials	0	\$ 80.00	\$ -	
Total Cost Estimate			\$ 1,124.56	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 E


REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: Open Space Area across from the Restroom

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (1) 15-Gal Tree Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (1) 15-Gal Acer buergerianum (Trident Maple) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	1	\$ 33.69	\$ 33.69	1
LABOR GKII	1	\$ 28.70	\$ 28.70	1
Wooden Tree Stakes & Tree Ties	2	\$ 12.00	\$ 24.00	
15 Gallon Trees.	1	\$ 70.00	\$ 70.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 236.39	

PARK PROJECT #031 F

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: Open Space Area next to the Restroom

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (1) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (1) 15-Gal Acer buergerianum (Trident Maple) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	1	\$ 33.69	\$ 33.69	1
LABOR GKII	1	\$ 28.70	\$ 28.70	1
Wooden Tree Stakes & Tree Ties	2	\$ 12.00	\$ 24.00	
15 Gallon Trees.	1	\$ 70.00	\$ 70.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 236.39	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 G

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Bowling Green Turf Area

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (2) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal Fagus sylvatica 'Atropunicea' Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	24	\$ 12.00	\$ 288.00	
15 Gallon Trees.	2	\$ 70.00	\$ 140.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 632.78	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 H

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park South side by the foot bridge

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (3) 15-Gal Trees and install approx.
500 sq ft of no mow sod as approved by the
Park and Recreation Commission. Install
irrigation, double stakes, ties, fertilizer, soil
amendments as needed



Plant (2) 15-Gal Prunus serrulata (Weeping Cherry) Trees at the entrance of HP Park, (1) 15-Gal Acer platanoides (Maple) Tree along the trail leading from the bridge to the entrance of HP Park, and approximately 600 sq ft of no mow sod and irrigation as Approved by the Holbrook Palmer Landscape Master Plan and the Park & Recreation Commission. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	20	\$ 33.69	\$ 673.80	20
LABOR GKII	20	\$ 28.70	\$ 574.00	20
Wooden Tree Stakes & Tree Ties	6	\$ 12.00	\$ 72.00	
15 Gallon Trees.	3	\$ 70.00	\$ 210.00	
Soil Amend, Fertilizer & Materials	3	\$ 80.00	\$ 240.00	
No Mow Sod	600	\$ 0.83	\$ 498.00	
4-12" Toro Popup Heads -w- Nozzle:	20	\$ 10.50	\$ 210.00	
Misc Irrigation Parts	2	\$ 200.00	\$ 400.00	
Total Cost Estimate			\$ 2,877.80	

PARK PROJECT #031 I

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park South side by the large Oak Tree

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (1) 15-Gal Tree Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (1) 15-Gal Quercus suber (Cork Oak) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	1	\$ 33.69	\$ 33.69	1
LABOR GKII	1	\$ 28.70	\$ 28.70	1
Wooden Tree Stakes & Tree Ties	4	\$ 12.00	\$ 48.00	
15 Gallon Trees.	1	\$ 70.00	\$ 70.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 260.39	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 J

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Tennis Court Storage Shed

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (6) 15-Gal Shrubs Approved by the
Park & Recreation Commission

Amend the Soil as Needed



Plant (6) 15-Gal Prunus laurocerasus (English Laurel) Shrubs Approved by the Holbrook Palmer Landscape Master Plan. If approved, work on the Project will begin after October 15, 2017. The final locations of the shrubs will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	0	\$ 12.00	\$ -	
15 Gallon Shrubs.	6	\$ 35.00	\$ 210.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 414.78	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 K

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Elm Tree Grove-West Side

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (2) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal Ulmus x Carpinifo 'Chinese Elm' Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	4	\$ 12.00	\$ 48.00	
15 Gallon Trees.	2	\$ 70.00	\$ 140.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 392.78	

PARK PROJECT #031 L

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park North of the Picnic Area & Tot Lot

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (2) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal Ulmus Americana (American Elm) Trees Approved by the Holbrook Palmer Landscape Master Plan. These trees replace the two large American Elms that were recently removed. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	4	\$ 12.00	\$ 48.00	
15 Gallon Trees.	2	\$ 70.00	\$ 140.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 392.78	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 M

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Pavilion Turf Area-South side

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant Fescue/Bluegrass Sod as Approved by
The Park & Recreation Commission
Install Irrigation, Fertilizer & Soil
Amendments as Needed



Plant approximately 425 sq ft of Fescue/Blue Grass sod and irrigation as Approved by the Holbrook Palmer Landscape Master Plan and the Park & Recreation Commission. Install Irrigation & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The turf layout will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	17	\$ 33.69	\$ 572.73	17
LABOR GKII	14	\$ 28.70	\$ 401.80	14
Wooden Tree Stakes & Tree Ties	0	\$ 12.00	\$ -	
15 Gallon Trees.	0	\$ 70.00	\$ -	
Misc Parts, Fertilizer & Materials	2	\$ 80.00	\$ 160.00	
Fescue/Blue Sod	425	\$ 0.83	\$ 352.75	
12" Popup Heads -w- Nozzles	10	\$ 10.50	\$ 105.00	
Misc Irrigation Parts	1	\$ 125.00	\$ 125.00	
Total Cost Estimate			\$ 1,717.28	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 N


REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Open Space-East side along fence

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (90) 15-Gal Shrubs Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (90) either 15-Gal Pittosporum tenuifolium (Majorie Channon) or 15-Gal Prunus laurocerasus (English Laurel) Shrubs whichever is approved by the Park & Recreation Commission. Apply Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	30	\$ 33.69	\$ 1,010.70	30
LABOR GKII	30	\$ 28.70	\$ 861.00	30
Wooden Tree Stakes & Tree Ties	0	\$ 12.00	\$ -	
15 Gallon Shrubs.	90	\$ 35.00	\$ 3,150.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 5,101.70	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 O

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park Elm Grove-East Side

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (4) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (4) 15-Gal Ulmus Wilsoniana 'Prospector' Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	4	\$ 33.69	\$ 134.76	4
LABOR GKII	4	\$ 28.70	\$ 114.80	4
Wooden Tree Stakes & Tree Ties	8	\$ 12.00	\$ 96.00	
15 Gallon Trees.	4	\$ 70.00	\$ 280.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 705.56	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 P

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park North Parking Lot Bedding

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (3) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal *Nyssa sylvatica* Trees and (1) *Morus alba* (Mulberry) Tree Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	3	\$ 33.69	\$ 101.07	3
LABOR GKII	3	\$ 28.70	\$ 86.10	3
Wooden Tree Stakes & Tree Ties	6	\$ 12.00	\$ 72.00	
15 Gallon Trees.	3	\$ 70.00	\$ 210.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 549.17	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 Q

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: HP Park North Meadow Bedding

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (2) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (2) 15-Gal Prunus serrulata (Ornamental Cherry) Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	2	\$ 33.69	\$ 67.38	2
LABOR GKII	2	\$ 28.70	\$ 57.40	2
Wooden Tree Stakes & Tree Ties	4	\$ 12.00	\$ 48.00	
15 Gallon Trees.	2	\$ 70.00	\$ 140.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 392.78	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

PARK PROJECT #031 R

REPLANT MISSING TREES, SHRUBS, & TURF AT HP PARK

Location: Various Locations Throughout HP Park

Labor: FLAT RATE

Equipment: Delivered materials, Trucks, Park tractor,
Miscellaneous Small Tools

Materials: Plant (3) 15-Gal Trees Approved by the
Park & Recreation Commission
Install double stakes, ties, Fertilizer &
Amend the Soil as Needed



Plant (3) 15-Gal Prunus blieriana (Purple Leaf Plum) Trees Approved by the Holbrook Palmer Landscape Master Plan. Install double stakes, ties, Fertilizer & Soil Amendments as Needed. If approved, work on the Project will begin after October 15, 2017. The final locations of the trees will be approved by the Town of Atherton.

ITEM	QUANTITY	UNIT PRICE	EXTENDED PRICE	HOURS
LABOR-GK I	3	\$ 33.69	\$ 101.07	3
LABOR GKII	3	\$ 28.70	\$ 86.10	3
Wooden Tree Stakes & Tree Ties	6	\$ 12.00	\$ 72.00	
15 Gallon Trees.	3	\$ 70.00	\$ 210.00	
Misc Parts, Fertilizer & Materials	1	\$ 80.00	\$ 80.00	
Total Cost Estimate			\$ 549.17	

WORD/ED COMPUTER/31 Replant Missing Trees, Shrubs, & Turf

